



CTI Engineers, Inc.
 1122 Riverfront Parkway
 Chattanooga, TN 37402
 Phone 423.267.7613
 Fax 423.267.0603
 www.ctiengr.com

LETTER OF TRANSMITTAL

TO: W&O Construction Co., Inc.

bids@wocc.com

The Blue Book
 Dodge Data & Analytics
 Builders Exchange of Tennessee
 Associated General Contractors
 ConstructConnect

emcveigh@mail.thebluebook.com
dodge.bidding@construction.com
heather@bxtn.org
planroom@agcetn.com
amelia.mcmahan@constructionconnect.com

FROM: Don Tabor, P.E.

DATE: August 19, 2020

PROJ. NO.: C16047-01

SUBJECT: Addendum No. 1
 Hamilton County WWTAA
 Upgrade of Green Gap and Roy Lane Pump Stations

PAGES: 1 page to follow

<p>PLEASE RESPOND</p> <p>→ → → →</p>	<p>TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 1 PLEASE SIGN AND EMAIL TO CTI</p> <p>vvisco@ctiengr.com</p>
	<p>Company _____</p>
	<p>Signature _____</p>
	<p>Title _____</p>
	<p>Date _____</p>

ID 646889

ADDENDUM NO.1

**HAMILTON COUNTY WWTA
UPGRADE OF GREEN GAP AND ROY LANE PUMP STATIONS
WWTA PROJECT NO. 16-336
HAMILTON COUNTY, TENNESSEE**

I. GENERAL INFORMATION

In order to avoid long delivery lead times for the flowmeter at each pump station site, the Hamilton County WWTA has decided to procure and install the flowmeter at each site themselves (separate from this contract). The Contractor will still be responsible for installing the electrical conduit duct bank from the new flowmeter manhole to the existing control panel at each site, for installing spool pieces in the new flowmeter manhole at each site, and for conducting all other work shown on the Contract Drawings and as stipulated in the Contract Documents/Specifications.

Bidder Must Acknowledge Receipt of this Addendum on Bid Form

Addendum Prepared by
CTI ENGINEERS, INC.
August 19, 2020

Date: August 19, 2020

CTI Engineers, Inc.
/s/ Don Tabor, P.E.
Project Manager

AD1-1

C16047-01
8/19/20