

**ADDENDUM NO. 5
DIRECT CONNECTION DRIVE SEWERS
CITY OF FORT OGLETHORPE**

The following changes shall be made to the Contract Documents:

I. CONTRACT DOCUMENTS

- A. **Section 00 11 00, Advertisement for Bids.** Page 00 11 00-1.
 - 1. In the first paragraph, line 3, DELETE the words "Thursday, August 12, 2021," and SUBSTITUTE therefor the words, "*Thursday, September 16, 2021.*" The bid time remains the same.

- B. **Section 00 21 00, Information for Bidders.** Page 00 21 00-3, No. 9
 - 1. DELETE the words "90 days" in the third line, SUBSTITUTE therefor the following: "150 days."

- C. **Section 00 41 00, Bid.** Page 00 41 00-1
 - 1. In the second paragraph, second line, DELETE "90" and SUBSTITUTE therefor the following: "150"

- D. **Section 00 42 00, Bid Schedule.**
 - 1. REMOVE Pages 00 42 00-1 through 00 42 00-6 and REPLACE with the attached Pages 00 42 00-1.1 through 00 42 00-9.1.

- E. **Section 00 43 80, Bidder Acknowledgment of Contract Time.** Page 00 43 80-1.
 - 1. In the first line, DELETE "90-day" and SUBSTITUTE therefor "150-day."

- F. **Section 00 55 00, Notice to Proceed.** Page 00 55 00-1.
 - 1. In the third line of the second paragraph, DELETE "90-day" and SUBSTITUTE therefor "150-day."

II. DRAWINGS

- A. DELETE Drawings 7.0 through 8.0 and REPLACE with the attached Drawings 7.1 and 8.1.

- B. ADD the attached Highway 41 Sewers Phase 3/4 Drawing PP-4.3 (Phase 3 Line X Plan & Profile); Drawing 4.2 (Phase 4 Line X Plan & Profile); and Drawing 8.3 (Phase 4 Line K Plan & Profile).

Date: August 6, 2021

CTI Engineers, Inc.
/s/ Philip R. Schofield, P.E.
Senior Project Manager