

**ADDENDUM NO. 1**  
**CONTRACT DOCUMENTS AND SPECIFICATIONS**  
**FOR THE**  
**COOKEVILLE WATER TREATMENT PLANT STANDBY GENERATOR PROCUREMENT**  
**ARP PROJECT NO. 2023-9684**

The following changes shall be made to the Contract Documents, Specifications, and Drawings.

**I. CONTRACT DOCUMENTS**

**A. Section 00 52 10 – Agreement.** Page 00 52 10-2, Article 5.05, ADD the following:

“B. In lieu of liquidated damages after July 30, 2026, the SELLER may furnish a temporary standby generator of equal capacity. However, the delivery of the Goods in this agreement shall be completed prior to September 15, 2026, to allow installation by the Installing Contractor.

Date: August 5, 2024

CTI Engineers, Inc.  
/s/ John L. King, P.E.  
Senior Project Manager