

LETTER OF TRANSMITTAL

TO: Talley Construction Company, Inc. tfountain@talleyconstruction.net
Cleary Construction leighbryant@clearyconst.com
Morgan Contracting, Inc. estimating@morgan1.com
UWS, Inc. zach.hughes@uwsinc.net
Global Infrastructure, Inc. globalinf@comcast.net
Mayse Construction, Co. kyle@maysecc.com
JDS, Inc. mmontgomery@jdspipe.com
Complete Contracting Solutions, LLC chase@completecontractingllc.com
JBrennon Construction, Inc. chuck@jbrennon.com
Walter A Wood Janie.millsaps@walterwood.com

The Blue Book emcveigh@mail.thebluebook.com
Dodge Data & Analytics dodge.bidding@construction.com
Builders Exchange of Tennessee heather@bxtn.org
ConstructConnect rachael.taylor@constructconnect.com
Associated General Contractors planroom@agcctn.org

Brandon Whitley, General Manager brandon_w@walkercountywsa.com

FROM: Philip R. Schofield, P.E.

DATE: January 14, 2025

PROJ. NO.: G20025

SUBJECT: Addendum No. 5
Walker County Water & Sewerage Authority
WTP to Kensington Water Line

PAGES: 412 pages to follow

PLEASE RESPOND → → → →	TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 5 PLEASE SIGN AND EMAIL TO CTI vvisco@ctiengr.com
	Company _____
	Signature _____
	Title _____
	Date _____

ID 842859

ADDENDUM NO. 5

WTP TO KENSINGTON WATER LINE

**CONTRACT 1- STATION 0+00 TO 281+00 WTP TO HWY 341 COVE ROAD
CONTRACT 2- STATION 281+00 TO 447+50 COVE ROAD (HWY 341) TO HWY 136
CONTRACT 3- STATION 447+50 TO 731+94 COVE ROAD (HWY 341) TO HWY 193 TANK**

**WALKER COUNTY WATER & SEWERAGE AUTHORITY
FLINTSTONE, GEORGIA
CTI PROJECT NO. G20025**

The following changes shall be made to the Contract Documents, and Specifications:

I. CONTRACT DOCUMENTS AND SPECIFICATIONS

A. **Section 00 11 00, Advertisement for Bids.**

1. *DELETE* Page 00 11 00-1 and *REPLACE* with the attached Page 00 11 00-1.5.
The new Bid Opening Day is Thursday, February 13, 2025.
2. *DELETE* the Contract Documents and Specifications as previously amended in their entirety and *REPLACE* with the attached Contract Documents and Specifications dated January 13, 2025.

II. CLARIFICATION

- A. The original project has been separated into three (3) individual contracts, each with a construction time of 550 consecutive calendar days. Bidders may bid on only 1 (if they choose) or 2 or all 3.

Date: January 14, 2025

Walker County Water & Sewerage Authority
/s/ Brandon Whitley, General Manager