

LETTER OF TRANSMITTAL

TO:

Bartow Paving

Wilson Construction Management, LLC

Global Infrastructure, Inc.
Brown Bros., Inc.Hasbun Construction
Talley Constructionlandis@bartowpaving.com;
brian@bartowpaving.com
Wilson-bids@wilsoncm.com
varun@wilsoncm.com
info@globalinf.co
mbrockbbi@gamil.com
fgeismar@gmail.com
rhowerton@hasbunconstruction.com
timothy.fountain@talleyconstruction.net
Michael.rose@talleyconstruction.net

Catoosa County, GA

The Blue Book
Dodge Data & Analytics
Builders Exchange of Tennessee
Associated General Contractors
ConstructConnectjosh.smith@catoosacountyga.gov
emcveigh@mail.thebluebook.com
dodge.bidding@construction.com
heather@bxtn.org
planroom@agcetn.org
gwen.perew@constructconnect.com

FROM: Philip Schofield, P.E.

DATE: August 10, 2026

PROJ. NO.: G24027-03

SUBJECT: Addendum No. 1
Catoosa County, GA
Three Notch Road at Boynton Drive Traffic Circle

PAGES: 1 page to follow

**PLEASE
RESPOND****TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 1
PLEASE SIGN AND EMAIL TO CTI**
vvisco@ctiengr.com

Company _____

Signature _____

Title _____

Date _____

ID 912297

ADDENDUM NO. 1

CONTRACT DOCUMENTS, SPECIFICATIONS, AND DRAWINGS

CATOOSA COUNTY, GEORGIA

THREE NOTCH ROAD AT BOYNTON DRIVE TRAFFIC CIRCLE

The following clarifications are for the Contract Documents and Drawings.

I. CLARIFICATIONS

A. Appendix C, Paragraph 1.2

The storm pipe shown on the Contract Drawings and included in the Bid Schedule satisfies the requirements of Appendix C, Paragraph 1.2. No separate bid item is required.

B. Construction Testing

Appendix B, Section 6.02.00 of the Specifications requires the Contractor to retain a qualified geotechnical engineering/testing firm to perform the required quality assurance testing. The geotechnical firm shall be selected from the current Georgia Department of Transportation (GDOT) Directory of Qualified Professionals or otherwise be acceptable to the Owner. The Contractor shall be responsible for scheduling the testing, paying all associated costs, and providing the required testing documentation and final report in accordance with the Contract Documents.

C. GDOT Prequalification

The Advertisement for Bids requires that Bidders be listed on the Georgia Department of Transportation (GDOT) Directory of Prequalified Contractors at the time of bid. This requirement remains in full force and effect and has not been modified by this Addendum.

D. Maintenance of Traffic

Three Notch Road at the Boynton Drive intersection **may be closed to through traffic during construction for a period of up to ninety (90) consecutive calendar days.** Any additional or periodic roadway closures outside of this continuous closure period shall be coordinated with and approved by **Catoosa County Public Works.**

Prior to commencing construction, the Contractor shall submit a Traffic Control Plan, including the proposed detour route, temporary traffic control devices, and applicable signage, to the Engineer and Owner for review and approval. No roadway closure shall be implemented until the Traffic Control Plan has been approved by the Engineer and Owner.

The Contractor shall be responsible for furnishing, installing, maintaining, and removing all traffic control devices necessary to safely implement the approved Traffic Control Plan in accordance with the Contract Documents and the latest edition of the *Manual on Uniform Traffic Control Devices (MUTCD)*.

Date: August 10, 2026

Catoosa County, Georgia
/s/ Dan Wright, County Manager