

Owner: Cleveland Utilities
Project: New 0.5 MG Water Tank for Spring Branch Industrial Park

Bids Opened: 8/25/20 2pm

Plan Cost: \$150
(non-refundable)

Pre-Bid Conf: None Scheduled

Est. Construction:

Plan Holders as of: Monday, August 24, 2020

Addenda No.1: Distributed by Email 8/18/20

Addenda No.2: Distributed by Email 8/21/20

Telephone Number

Fax Number Telephone Num

Danson Construction, Inc.

3536 Old Bonair Road, Sparta, TN 38583

Amber Whitson

931-935-2005

Ck#8460 \$150

emailed link 8/4/20

hdansonconst@hotmail.com

CROM

250 S.W. 36th Terrance, Gainesville, FL 32607-2889

Gloria Zapata

352-372-3436

Ck#100456 \$150

emailed link 8/4/20

gzapata@cromcorp.com

addendatbm@cromcorp.com

Precon Corp

115 SW 140th Terrace, Newberry, FL 32669

Terry

352-332-1200

Ck#027936 \$150

emailed link 8/10/20

mjv@precontanks.com

Angel Construction

195 Rocking A Farm Lane

Pikeville, TN 37367

Patsy Angel

Ck#47083 \$150

Picked up 8/24/20

patsy.angelbase@yahoo.com

The Blue Book

800 East Main Street, Jefferson Valley, NY 10535

800-431-2584 ext 3180

Attn Erin McVeigh

emailed link 8/4/20

emcveigh@mail.thebluebook.com

Dodge Data & Analytics

3315 Central Ave, Hot Springs, AR 71913

757-525-1564

emailed link 8/4/20

dodge.bidding@construction.com

Associated General Contractors

101 West 21 Street 21st St, Chattanooga, TN 37408

423-265-1111

423-266-0905

emailed link 8/4/20

planroom@agcctn.org

Builders Exchange of Tennessee

300 Clark Street, Knoxville, TN 37901-0226

PO Box 226, Knoxville, TN 37901-0226

865-525-0443

emailed link 8/4/20

heather@bxtn.org

ConstructConnect

Attn DPC

30 Technology Parkway South Ste 100 Norcross, GA 30092

770-849-6466

emailed link 8/4/20

amelia.mcahan@constructionconnect.com

Engineer:



CTI Engineers, Inc.

1122 Riverfront Parkway

Chattanooga, TN 37402

Telephone: 423-267-7613

Fax: 423-267-0603

Project Manager: Allen Stephens

CTI Project No.: C18012

Spec Coordinator: Valerie Visco

FOR UPDATED PLANHOLDERS LIST, CHECK OUR WEB PAGE AT:

WWW.CTIENGR.COM