



CTI Engineers, Inc.
1122 Riverfront Parkway
Chattanooga, TN 37402
Phone 423.267.7613
Fax 423.267.0603
www.ctiengr.com

LETTER OF TRANSMITTAL

TO: UWS, LLC
Pipe Innovations
Talley Construction Company, Inc.
Mayse Construction

zach.hughes@uwsinc.net
pipeinnovations@gmail.com
tfountain@talleyconstruction.net
kyle@maysecc.com

The Blue Book
Dodge Data & Analytics
Builders Exchange of Tennessee
Associated General Contractors
ConstructConnect

emcveigh@mail.thebluebook.com
dodge.bidding@construction.com
heather@bxtn.org
planroom@agcetn.org
amelia.mcmahan@constructionconnect.com

Mr. Courtney Johnson

cjohnson@fortoglethorpega.gov

FROM: Philip Schofield, P.E.

DATE: June 1, 2021

PROJ. NO.: G19016

SUBJECT: Addendum No. 3
City of Fort Oglethorpe, GA
Direct Connection Drive Sewers

PAGES: 1 page to follow

<p>PLEASE RESPOND</p> <p>→ → → →</p>	<p>TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 3 PLEASE SIGN AND EMAIL TO CTI bcombs@ctiengr.com</p>
	Company _____
	Signature _____
	Title _____
	Date _____

**ADDENDUM NO. 3
DIRECT CONNECTION DRIVE SEWERS
CITY OF FORT OGLETHOPRE**

The following changes shall be made to the Contract Documents:

I. CONTRACT DOCUMENTS

- A. **Section 00 11 00, Advertisement for Bids.** Page 00 11 00-1. In the first paragraph, line 3, DELETE the words "Thursday, June 3, 2021," and SUBSTITUTE therefor the words, "*Thursday, July 1, 2021.*" The bid time remains the same.

Date: June 1, 2021

CTI Engineers, Inc.
/s/ Philip Schofield, P.E.
Project Manager