

LETTER OF TRANSMITTAL

TO: Talley Construction Company, Inc.

tfountain@talleyconstruction.netThe Blue Book
Dodge Data & Analytics
Builders Exchange of Tennessee
Associated General Contractors
ConstructConnectemcveigh@mail.thebluebook.com
dodge.bidding@construction.com
heather@bxtn.org
planroom@agcetn.org
rachael.taylor@constructconnect.com

FROM: Philip Schofield, P.E.

DATE: February 22, 2022

PROJ. NO.: G18014

SUBJECT: Addendum No. 1
City of Fort Oglethorpe, GA
Dietz Rd/CR 384 at SR 2/Battlefiled Parkway

PAGES: 1 page to follow

PLEASE RESPOND → → → →	TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 1 PLEASE SIGN AND EMAIL TO CTI vvisco@ctiengr.com
	Company _____
	Signature _____
	Title _____
	Date _____

ID 750415

**ADDENDUM NO. 1
DIETZ RD/CR 384 AT SR 2/BATTLEFIELD PARKWAY
CITY OF FORT OGLETHORPE**

The following changes shall be made to the Contract Documents:

I. CONTRACT DOCUMENTS

A. **Section 00 11 00, Advertisement for Bids.** Page 00 11 00-1.

1. In the first paragraph, line 4, DELETE the words "Thursday February 24, 2022," and SUBSTITUTE therefor the words, "*Thursday, March 10, 2022.*" The bid time remains the same.

Date: February 22, 2022

CTI Engineers, Inc.
/s/ Philip R. Schofield, P.E.
Senior Project Manager