

LETTER OF TRANSMITTAL

TO: Talley Construction Co., Inc. Tim Fountain tfountain@talleyconstruction.net
HL Construction Service, LLC Monty Morrow monty@hlconstructionsite.com
Deltek, Inc. Patricia Manarin publicrecords@deltek.com
The Blue Book Erin McVeigh emcveigh@mail.thebluebook.com
Dodge Data & Analytics dodge.bidding@construction.com
Associated General Contractors planroom@agcetn.org
Builders Exchange of Tennessee Heather Lowery heather@bxtn.org
Construct Connect Rachael Taylor rachael.taylor@constructconnect.com

FROM: Don Tabor, P.E. Project Manager

DATE: November 7, 2022

PROJ. NO.: C22017

SUBJECT: Addendum No. 1
Wilkinson Road Pump Station Force Main
CU Project No. S2988X
Cleveland Utilities

PAGES: 1 page to follow

| | |
|--------------------------------------|--|
| PLEASE RESPOND → → → → | TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 1 PLEASE SIGN AND EMAIL TO CTI vvisco@ctiengr.com |
| | Company _____ |
| | Signature _____ |
| | Title _____ |
| | Date _____ |

**ADDENDUM NO. 1
WILKINSON ROAD PUMP STATION FORCE MAIN
CLEVELAND UTILITIES
C.U. PROJECT NO.S2988X
CTI PROJECT NO. C22017**

I. CONTRACT DOCUMENTS AND SPECIFICATIONS

The following changes shall be made to the Contract Documents and Specifications:

A. Section 00 11 00, "Advertisement for Bids". Page 00 11 00-1.

1. In the first paragraph, line 4, DELETE the words "10:00 a.m. (local time), November 16, 2022", and SUBSTITUTE therefor the words "10:00 a.m. (local time), November 29, 2022".

Date: November 7, 2022

CTI Engineers, Inc.
/s/ Don Tabor, P.E.
Project Manager