

LETTER OF TRANSMITTAL

TO: J. Brennon Construction, Inc.
Pillar Construction
Wilder Contracting, LLC

Integrated Builds

chuck@jbrennon.com
cstubblefield@pillarco.com
t.brooks@wildercon.com
cbrooks@wildercon.com
rlewis@integratedbuilds.com
jclinard@integratedbuilds.com

The Blue Book
Dodge Data & Analytics
Associated General Contractors
Builders Exchange of Tennessee
ConstructConnect

emcveigh@mail.thebluebook.com
dodge.bidding@construction.com
planroom@agcetn.org
heather@bxtn.org
rachael.taylor@constructconnect.com

City of Fort Oglethorpe

cjohnson@fortoglethorpega.gov

FROM: Philip R. Schofield, P.E., Senior Project Manager

DATE: April 22, 2024

PROJ. NO.: G23010

SUBJECT: Addendum No. 3
City of Fort Oglethorpe
Municipal Maintenance Facility Improvements

PAGES: 1 page to follow

PLEASE RESPOND → → → →	TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 3 PLEASE SIGN AND EMAIL TO CTI vvisco@ctiengr.com
	Company _____ Signature _____
	Title _____
	Date _____

ID 826126

ADDENDUM NO. 3

MUNICIPAL MAINTENANCE FACILITY IMPROVEMENTS

**CITY OF FORT OGLETHORPE
FORT OGLETHOPRE, GA
CTI PROJECT NO. G23010**

The bid date is being delayed and revisions to the plans will be issued in the next addendum.

I. CONTRACT DOCUMENTS

A. **Section 00 11 00, Advertisement for Bids.** Page 00 11 00-1

1. In the first paragraph, line 4, DELETE the words "Tuesday, April 30, 2024" and SUBSTITUTE therefore the words "Tuesday, May 28, 2024". The bid time remains the same.

Date: April 22, 2024

CTI Engineers, Inc.
/s/ Philip Schofield, P.E.
Senior Project Manager