

LETTER OF TRANSMITTAL

TO: Southeastern Tank Dina Gough dina@setank.com
 JBrennon Construction, Inc. Will Dickson will@jbrennon.com
brent@jbrennon.com

Crom Water Infrastructure Solutions Branden Peterson bpeterson@cromcorp.com
 Precon Corporation Mort Vineyard mjv@precontanks.com
 IHC Construction Services, LLC Jovana Arevalo jarevalo@ihcconstruction.com
 Sol Construction, LLC Rafael De La Cruz estimating@solconstructionllc.com
 Preload Ryan Harvey rharvey@preload.com
 EFI Solutions Chris Byrnes cbyrnes@efi-solutions.com

The Blue Book emcveigh@mail.thebluebook.com
 Dodge Data & Analytics dodge.bidding@construction.com
 Builders Exchange of Tennessee heather@bxtn.org
 Associated General Contractors planroom@agcetn.org
 ConstructConnect rachael.taylor@constructconnect.com

Brandon Whitley, General Manager brandon_w@walkercountywsa.com

FROM: Philip R. Schofield, P.E.

DATE: November 6, 2024

PROJ. NO.: G21022

SUBJECT: Addendum No. 3
 Walker County Water & Sewerage Authority
 Lookout Mountain Water Tank

PAGES: 3 pages to follow

<p>PLEASE RESPOND</p> <p>➔ ➔ ➔ ➔</p>	<p>TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 3 PLEASE SIGN AND EMAIL TO CTI</p> <p>vvisco@ctiengr.com</p> <p>Company _____</p> <p>Signature _____</p> <p>Title _____</p> <p>Date _____</p>
---	---

ID 826120

ADDENDUM NO. 3

**LOOKOUT MOUNTAIN WATER TANK
WALKER COUNTY WATER & SEWERAGE AUTHORITY
FLINTSTONE, GEORGIA
CTI PROJECT NO. G21022**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. **CONTRACT DOCUMENTS**

A. Section 00 11 00, Advertisement.

1. Page 00 11 00-1. In the first paragraph, line 4, DELETE the words “November 8, 2024,” and SUBSTITUTE therefor the words “Thursday, November 14, 2024.”
The time remains the same: 2 p.m.

B. Section 00 42 00, Bid Schedule.

1. DELETE Page 00 42 00-1 and REPLACE with the attached Page 00 42 00-1.2.

II. **CLARIFICATIONS**

- A.** The final date to submit RFI/Questions prior to the bid opening is 5:00 p.m. on Thursday, November 7, 2024. The final addendum will be subsequently issued.

Date: November 6, 2024

Walker County Water & Sewerage Authority
/s/ Brandon Whitley, General Manager

**BID SCHEDULE
LOOKOUT MOUNTAIN WATER TANK
WALKER COUNTY WATER & SEWERAGE AUTHORITY
PROJECT NO. G21022**

Item No.	Description	Unit	Est. No. of Units	Unit Price	Item Total
SCHEDULE I – BASE BID					
1	Performance and Payment Bonds (Max 2% of Bid)	LS	1		
2	General Conditions, Including Project Management, Site Safety, Maintenance, and Supervision	Month	6		
3	Mobilization (Max 2.5% of Bid) Including Shop Drawings and Submittals, Locating and Excavating (Pot-Holing) the Existing Utilities, Project Layout and Staking, and General Conditions	LS	1		
4	Class B Concrete	CY	100		
5	Crushed Rock Bedding in Excess of Standard Trench Bedding, as required by Engineer	CY	100		
6	12" Connection to Existing 8" Water Line	EA	2		
7	Meter Vault, Complete Installation including Site Work, Vault Structure, Valves, Meters, and associated incidentals, etc., as specified	LS	1		
8	Pressure Reducing Valve Vault, Complete Installation including Site Work, Vault Structure, Valves, Connections to existing 8" water line, and associated incidental, etc., as specified	LS	1		
9	Pump Station, Complete Installation including Site Work, Enclosure, Electrical, Pumps, Piping, Valves, and associated incidentals, etc., as specified	LS	1		
10	Tank Site Preparation, including excavation, crushed stone, backfill, access driveway, drainage, storm pipes, temporary and final slope stabilization and rip rap, etc., as specified	LS	1		
11	Tank Site Piping, including excavation, backfill, pipe, fittings, valves, etc., as specified	LS	1		
12	Tank Site Chain Link Fence, including clearing as required, fencing, gate(s), corner posts required appurtenances, excavation, seeding, mulching, etc., as specified	LS	1		

13	Altitude Valve Vault, Complete Installation including site work, vault structure, valves, pipe connections, and appurtenances, as specified.	LS	1		
14	Site Clearing, including all large and small trees required for a complete installation of the Water Tank, site piping, and appurtenances.	LS	1		
15	Tank Site Electrical, including excavation, backfill, conduit, conductors, site lighting, and associated incidentals, etc., as specified	LS	1		
16	Generator, Complete Installation, including Site Work, Concrete Foundation, Generator, Conduit, and associated incidentals, etc., as specified	LS	1		
TOTAL BASE BID					\$
SCHEDULE II – ALTERNATE 1 – BOLTED STEEL WATER STORAGE TANK (33 16 23)					
II-1	1-MG Bolted Steel (Glass Lined) Water Storage Tank, including appurtenances, foundation, floor, etc., as specified	LS	1		
TOTAL SCHEDULE II – ALTERNATE 1					\$
SCHEDULE III – ALTERNATE 2 – PRESTRESSED CONCRETE WATER STORAGE TANK (33 16 13.16)					
III-1	1-MG Prestressed Concrete Water Storage Tank, including appurtenances, foundation, floor, etc., as specified	LS	1		
TOTAL SCHEDULE III – ALTERNATE 2					\$
TOTAL SCHEDULE I – BASE BID					\$
TOTAL SCHEDULE II – ALTERNATE 1					\$
TOTAL SCHEDULE III – ALTERNATE 2					\$
<p><u>Note:</u> Contract will be awarded (if it is awarded) to the responsible and responsive bidder submitting the lowest bid at the <u>sole</u> discretion of the Owner.</p>					
BIDDER			DATE		
BY		(Signature)		TITLE	
ADDRESS					
CITY		STATE		ZIP CODE	
PHONE		FAX		EMAIL	