

LETTER OF TRANSMITTAL

TO:

Smith Pipeline, Inc.
PB&J Contractors, Inc.
Talley Construction
RDJE, Inc.
3B Services, LLC
Eidson Underground, LLC
HD Excavations & Utilities
Site Engineering, Inc.
Crawford Grading & Pipeline, Inc.
F.S. Scarbrough, LLC
Mack Jones Enterprises, Inc.
CSTE, Inc.
Wilson Construction Management
C.H. Kirkpatrick & Sons

info@smithpipeline.com
jamon@pbjcontractors.com
timothy.fountain@talleyconstruction.net
contracts@rdjeinc.com
tbaggett@3bservices.net
preston@eidsonunderground.net
megan@hd-excavations.com
tamara@siteengineeringinc.com
admin@crawfordgrading.com
alogan@fsscاربrough.com
wci.jw.2025@gamil.com
chris@csteinc.com
Wilson-bids@wilsonco.com
ch.kirkpatrick@yahoo.com

The Blue Book
Dodge Data & Analytics
Builders Exchange of Tennessee
Associated General Contractors
ConstructConnect

emcveigh@mail.thebluebook.com
rachel.wohrlin@construction.com
heather@bxtn.org
planroom@agcetn.org
rachael.taylor@constructconnect.com


FROM: Joe Byrne, P.E., Project Manager

DATE: February 27, 2026

PROJ. NO.: A25001

SUBJECT: Addendum No. 1
City of Cartersville, GA
Pinson Dr., Cut-Off Rd., and Patterson Drive Water Main Replacement

PAGES: 1 page to follow

**PLEASE
RESPOND****TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 1
PLEASE SIGN AND EMAIL TO CTI
vvisco@ctiengr.com**

Company _____

Signature _____

Title _____

Date _____

ADDENDUM NO. 1

**PINSON DR., CUT-OFF RD., AND PATTERSON DRIVE
WATER MAIN REPLACEMENT**

**CITY OF CARTERSVILLE, GEORGIA
CTI PROJECT NO. A25001**

The following changes shall be made to the Contract Documents, Specifications, Drawings, and Clarifications:

I. CLARIFICATIONS

1. All questions must be submitted in writing to CTI Engineers, Attn: Joe Byrne, jbyrne@ctiengr.com by 3:00 PM, Friday, March 6th, 2026.
2. A Non-Mandatory Pre-Bid meeting will be held at 3:00 PM on March 13th, 2026. The meeting location will be at the City of Cartersville Water Department, 301 Douthit Ferry Road, Cartersville, GA 30120.

Date: February 27, 2026

CTI Engineers, Inc.
/s/ Joe Byrne, P.E.
Project Manager