

LETTER OF TRANSMITTAL

TO:

Smith Pipeline, Inc.	info@smithpipeline.com
PB&J Contractors, Inc.	jamon@pbjcontractors.com
Talley Construction	timothy.fountain@talleyconstruction.net
RDJE, Inc.	contracts@rdjeinc.com
3B Services, LLC	tbaggett@3bservices.net
Eidson Underground, LLC	preston@eidsonunderground.net
HD Excavations & Utilities	megan@hd-excavations.com
Site Engineering, Inc.	tamara@siteengineeringinc.com
Crawford Grading & Pipeline, Inc.	admin@crawfordgrading.com
F.S. Scarbrough, LLC	alogan@fsscاربrough.com
Mack Jones Enterprises, Inc.	wci.jw.2025@gmail.com
CSTE, Inc.	chris@csteinc.com
Wilson Construction Management	Wilson-bids@wilsonco.com
C.H. Kirkpatrick & Sons	ch.kirkpatrick@yahoo.com
UWS, Inc.	zach.hughes@uwsinc.net
K.M. Davis Contracting Co., Inc.	josh.lillard@kmdaviscontracting.com
	kmdcc@bellsouth.net
Complete Contracting Solutions, LLC	bart@completecontractingllc.com
	chase@completecontracting.com
TJL Construction Company, Inc.	kirk@tijlyleco.com
The Blue Book	emcveigh@mail.thebluebook.com
Dodge Data & Analytics	rachel.wohrin@construction.com
Builders Exchange of Tennessee	heather@bxtn.org
Associated General Contractors	planroom@agcetn.org
ConstructConnect	rachael.taylor@constructconnect.com

FROM: Joe Byrne, P.E., Project Manager


DATE: March 17, 2026

PROJ. NO.: A25001

SUBJECT: Addendum No. 3
City of Cartersville, GA
Pinson Dr., Cut-Off Rd., and Patterson Drive Water Main Replacement

PAGES: 2 pages to follow

**PLEASE
RESPOND**



TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 3

PLEASE SIGN AND EMAIL TO CTI

vvisco@ctiengr.com

Company _____

Signature _____

Title _____

Date _____

ID 876737

ADDENDUM

Project Name: Pinson Dr., Cut Off Rd., Patterson Dr. Water Main Replacement

Project Number: CTI Project No. A25001

Addendum Number: 03

Date Issued: March 17, 2026

Owner: City of Cartersville Water Department

Engineer: CTI Engineers, Inc.

Bid Date: March 19, 2026

TO ALL BIDDERS

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated February 2026 as noted below.

Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

MODIFICATIONS TO BID DOCUMENTS

This addendum consists of 2 pages including this cover sheet.

1. CLARIFICATIONS

- A. EXCAVATION FOR TRENCH, BACKFILL, NO. 57 STONE AND BEDDING ARE PAID FOR SEPARATELY FROM 8" DIP WM AND 2" PVC WM PER PAY ITEMS LISTED IN BID SCHEDULE.

5. REVISIONS TO SPECIFICATIONS

- REVISE: 01 22 00 MEASURE AND PAYMENT 3.2 SECTION 31 20 00, EARTHWORK A. EXCAVATION 1. SEPARATE PAYMENT WILL BE MADE FOR STANDARD TRENCH EARTH EXCAVATION FOR PIPELINES PER ITEMS 31 20 00 a THROUGH e IN THE BID SCHEDULE. 3.7 SECTION 33 12 00, WATER UTILITY DISTRIBUTION PIPING A. PIPE SHALL BE MEASURED FOR PAYMENT ALONG THE CENTERLINE OF THE INSTALLED PIPE WITH NO LENGTH DEDUCTIONS FOR FITTINGS, VALVES, ETC. SEPARATE PAYMENT WILL BE MADE FOR EXCAVATION, STANDARD BEDDING, AND BACKFILL; AND THE COST SHALL NOT BE INCLUDED IN THE UNIT COST FOR THE INSTALLED PIPE.

BID ADJUSTMENTS

Except as modified by this and any previously issued addenda, the original Bidding Documents dated February 2026 remain in full force and effect.

ACKNOWLEDGMENT

All Bidders shall acknowledge receipt of this Addendum on the Bid Form. All provisions of this Addendum shall take precedence over conflicting provisions in the original Contract Documents.

Questions regarding this Addendum should be directed to:

Contact Name: Joseph Byrne, P.E., CTI Engineers, Inc

Phone: 317-795-6673

Email: jbyrne@ctiengr.com

Issued By:

A handwritten signature in black ink that reads "Joseph Byrne". The signature is written in a cursive style with a large initial "J" and "B".

Signature:

Printed Name: Joseph Byrne

Title: Sr. Project Manager

Date: 03/17/2026

END OF ADDENDUM